STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 02/ 24/ 00 I N SAN BERNARDI NO COUNTY NEAR 02/ 28/ 00
CONTRACT NUMBER 08-405904 BARSTOW FROM 4.9 KM WEST OF VALLEY CONTRACT CCDE 'C '
LOCATI ON 08- SBD- 58-T22.1/29.0 VELLS ROAD TO 0.6 KM WEST COF DI XI E 25 CONTRACT | TEMS
ROAD
REHABI LI TATE PAVEMENT FEDERAL Al D ACNH P058-(081)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%
PROPCSALS | SSUED 10 FUND TOTAL HA22 2,589, 000 TOTAL NUMBER OF WORKI NG DAYS 70
NUMBER OF BI DDERS 4 ENG NEERS EST 2,272,000. 00 AMOUNT UNDER 500, 306. 00 PERCENT UNDER EST 22. 02
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,771, 694. 00 4 E L YEAGER CONSTRUCTI ON 909 684-5360
COVPANY | NC 00140069
P O BOX 87 FAX 909 788-2449
RI VERSI DE CA 92502- 0087
2 1,997, 997. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
3 2,138, 791. 25 3 SULLY M LLER CONTRACTI NG 760 241-3384
COVPANY 00747612
17540 TURNER ROAD FAX 760 243-8056
VI CTORVI LLE CA 92392
4 2,299, 754.00 1 VANCE CORPORATI ON 909 355-4333
00414567
2271 N LOCUST AVENUE FAX 909 355-4339

RI ALTO CA



08- 405904
08-SBD-58-T
02/ 24/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
02/ 28/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE CO

LI NCOLN CA

ABLE 2 BARRI CADE

NORTH PALM SPRI NGS CA
CROMN FENCE

SANTA FE SPRI NGS CA
PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

SUDHAKAR COVPANY

RI ALTO CA

PLACE ASPHALT CONCRETE DI KE

CONSTRUCT!I ON AREA SI GNS

GUARD RAI L

COLD PLANE ASPHALT CONCRETE

STRI PI NG



08- 405904 Bl D245

08-SBD-58-T SUMMARY OF REMAI NI NG BI DDERS PAGE 3
02/ 24/ 00 02/ 28/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

CROMN FENCE GUARD RAI L

SANTA FE SPRI NGS CA

PARRI S SI GNS CONSTRUCT!I ON AREA SI GNS

MJRRI ETA CA

PAVEMENT RECYCLI NG SYSTEMS M LLI NG

Rl VERSI DE CA

SUDHAKAR COVPANY STRI PI NG

RI ALTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A E | CASE STORM WATER POLLUTI ON PREVENTI ON PLAN

COLTON CA

ABLE 2 BARRI CADE CONSTRUCTI ON AREA SI GNS

NORTH PALM SPRI NGS CA

ALCORN FENCE GUARD RAI L

Rl VERSI DE CA

MANHOLE ADJUSTI NG | NC MONUMENTS

MONTEREY PARK CA

PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE

POVONA CA

CONTI NUED ON NEXT PAGE



08- 405904
08-SBD-58-T
02/ 24/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
02/ 28/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SUDHAKAR COVPANY
RI ALTO CA
Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CROMN FENCE
SANTA FE SPRI NGS CA
SUDHAKAR COVPANY
RI ALTO CA

METAL BEAM GUARD RAIL ( PORTI ON)

STRI PI NG ( PORTI ON)



08- 405904 Bl D245

08- SBD-58- T CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
02/ 24/ 00 02/ 28/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 44, 000. 00* 44, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 7,500. 00 15, 000. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 8 155. 00 1, 240. 00
7 150771 REMOVE ASPHALT CONCRETE DI KE M 220 1.50 330. 00
8 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 38 108. 00 4,104. 00
(WOOD POST)
9 152390 RELOCATE ROADSI DE S| GN EA 1 200. 00 200. 00
10 (S) 017233 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 89, 400 1.40 125, 160. 00
(100 MM MAXI MUM)
11 170101 DEVELOP WATER SUPPLY LS LUMP SUM 3, 000. 00* 3, 000. 00
12 190101 ROADWAY EXCAVATI ON VB 1, 080 12. 00 12, 960. 00
13 190185 SHOULDER BACKI NG STA 111 120. 00 13, 320. 00
14 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 30 50. 00 1, 500. 00
15 260201 CLASS 2 AGGREGATE BASE VB 800 35.00 28, 000. 00
16 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 11 225. 00 2, 475. 00
17 390152 ASPHALT CONCRETE TONN 41, 700 31.55 1, 315, 635. 00
18 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 3, 950 35. 50 140, 225. 00
19 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 220 12. 50 2, 750. 00
20 (S) 017234 GRI ND OPEN GRADED ASPHALT CONCRETE M2 65 50. 00 3, 250. 00
PAVEMVENT
21 810112 SURVEY MONUMENT ( TYPE B) EA 8 350. 00 2, 800. 00
22 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 4 2, 635. 00 10, 540. 00
23 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 83 40. 00 3, 320. 00
24 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 38, 500 .50 19, 250. 00
25 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 1, 610 3.50 5, 635. 00

TOTAL 1,771, 694. 00



08- 405904 Bl D245

08- SBD-58- T SUMMARY OF REMAINING BIDDERS PAGE 6
02/ 24/ 00 02/ 28/ 00
R S RCPEPEPEPERE EREEEEE TP EPET P LE P EPEPE PP EREEE R E P LR OPEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o | <o
1] 4, 000. 00* 4000. 00| 5, 000. 00* 5000. 00| 900. 00* 900. 00
2| 11, 000. 00* 11000. 00| 4, 500. 00* 4500. 00| 3, 350. 00* 3350. 00
3| 5, 000. 00* 5000. 00| 4, 500. 00* 4500. 00| 4, 350. 00* 4350. 00
4 | 41, 928. 00* 41928. 00| 78, 000. 00* 78000. 00| 169, 800. 00* 169800. 00
5| 7, 000. 00 14000. 00| 8, 250. 00 16500. 00| 8, 225. 00 16450. 00
6 | 200. 00 1600. 00| 170. 00 1360. 00| 167. 00 1336. 00
7| 3.00 660. 00| 5.35 1177. 00| 4.00 880. 00
8 | 125. 00 4750. 00| 117. 00 4446. 00| 116. 00 4408. 00
9 | 500. 00 500. 00| 300. 00 300. 00| 210. 00 210. 00
10 | 1.50 134100. 00| .86 76884. 00| 1.57 140358. 00
11 | 6, 400. 00* 6400. 00| 3, 000. 00* 3000. 00| 7, 150. 00* 7150. 00
12 | 18. 00 19440. 00| 28. 35 30618. 00| 19. 00 20520. 00
13 | 275. 00 30525. 00| 125. 00 13875. 00| 333. 00 36963. 00
14 | 23.00 690. 00| 40. 00 1200. 00| 36. 00 1080. 00
15 | 9. 00 7200. 00| 33.50 26800. 00| 30. 10 24080. 00
16 | 375. 00 4125. 00| 500. 00 5500. 00| 345. 00 3795. 00
17 | 36.00  1501200. 00| 38.60  1609620. 00| 39.44  1644648.00
18 | 41.00 161950. 00| 50. 00 197500. 00| 43.72 172694. 00
19 | 15. 00 3300. 00| 12. 00 2640. 00| 13. 50 2970. 00
20 | 76.00 4940. 00| 100. 00 6500. 00| 17. 00 1105. 00
21 | 510. 00 4080. 00| 1, 000. 00 8000. 00| 362. 00 2896. 00
22 | 2, 800. 00 11200. 00| 3, 000. 00 12000. 00| 2,841.00 11364. 00
23 | 43.00 3569. 00| 38.75 3216. 25 36. 00 2988. 00
24 | .40 15400. 00| .52 20020. 00| .54 20790. 00
25 | 4.00 6440. 00| 3.50 5635. 00| 2. 90 4669. 00

TOT 1,997, 997. 00 2,138, 791. 25 2,299, 754.00



